MASTER CONSTRUCTION GENERAL CONTRACTOR AGREEMENT

Critical Risk Profile — $5,000/Day Delay Liquidated Damages & Lien Waiver

---

1. CONSTRUCTION SCOPE OF WORK

Owner engages Contractor to construct a 5-story commercial medical office building according to approved architectural blueprints and building codes.

2. $5,000/DAY DELAY LIQUIDATED DAMAGES

Time is of the essence. If Contractor fails to achieve Substantial Completion by December 1, 2026, Contractor shall pay Owner $5,000 per calendar day in liquidated delay damages.

3. MECHANIC'S LIEN WAIVER UPON PROGRESS PAYMENT

Contractor unconditionally waives and releases all mechanic's lien rights, stop notices, and bond claims upon receipt of partial progress payments.

4. COMPREHENSIVE SITE SAFETY INDEMNITY

Contractor shall defend, indemnify, and hold Owner harmless against all job site injuries, OSHA violations, and subcontractor claims, maintaining $10,000,000 general liability insurance.

5. GOVERNING LAW

This Agreement is governed by Florida law. Disputes shall be litigated in Orange County, Florida.